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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2009

     CALL ORDER   : 003                     CONTRACT ID : 29-061-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/08                DISTRICT    : N2

     STATE/FEDERAL AID NO: 29-061-01        CONTRACT TIME :  120  CALENDAR DAYS

     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : 29-061-01

     PAVEMENT & REHABILITATION, NORTH I, 2009                                                           29-061-01

                                                                                                        29-061-01

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 11/06/08 to vendor A-DEL CONSTRUCTION CO INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     2,589,923.46    106.6289% 100.0000%

   1    A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331                 $     2,428,912.11    100.0000%  93.7832%

   2    AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047                  $     2,550,777.00    105.0173%  98.4885%

   3    HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804              $     2,584,169.01    106.3920%  99.7778%

   4    DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801                     $     2,624,576.91    108.0557% 101.3380%

   5    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $     2,649,464.46    109.0803% 102.2989%

   6    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     2,697,789.81    111.0699% 104.1648%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   Category 0001

                                          |                             |                             |

0010 302005                 300.000  TON  |      40.00000       12000.00|      37.90000       11370.00|      18.00000        5400.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0020 401576                 350.000  TON  |      20.00000        7000.00|      15.00000        5250.00|      12.00000        4200.00

  RECYCLED ASPHALT PAVEMENT               |                             |                             |

0030 401667                 360.000  TON  |      60.00000       21600.00|      80.50000       28980.00|      70.00000       25200.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0035 401668                 200.000  TON  |      60.00000       12000.00|     102.10000       20420.00|      73.00000       14600.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, WEDGE              |                             |                             |

0040 401696                1750.000  TON  |      25.00000       43750.00|      18.50000       32375.00|       5.00000        8750.00

  ENTRANCE, DRIVEWAY AND                  |                             |                             |

  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |

0050 401705                3000.000  TON  |      57.00000      171000.00|      79.66000      238980.00|      75.00000      225000.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0055 401708               13780.000  TON  |      67.00000      923260.00|      80.79000     1113286.20|      75.00000     1033500.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2009

     CALL ORDER   : 003                     CONTRACT ID : 29-061-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/08                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0070 402000                 190.000  TON  |     100.00000       19000.00|      90.00000       17100.00|      90.00000       17100.00

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0080 406001                5800.000  SYIN |       1.50000        8700.00|       1.35000        7830.00|       1.00000        5800.00

  HOT-MIX PATCHING                        |                             |                             |

0090 701011                1000.000  LF   |      30.00000       30000.00|      19.65000       19650.00|      39.00000       39000.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0100 701022                1670.000  LF   |      30.00000       50100.00|      19.65000       32815.50|      39.00000       65130.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0110 705001                 400.000  SF   |       7.00000        2800.00|      10.25000        4100.00|      10.00000        4000.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0120 705520                 750.000  SF   |      35.00000       26250.00|      30.50000       22875.00|      33.40000       25050.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0130 705525                 750.000  SF   |      15.00000       11250.00|      16.30000       12225.00|      17.00000       12750.00

  CURB RAMP, TYPE 1                       |                             |                             |

0140 705526                2550.000  SF   |      15.00000       38250.00|      14.90000       37995.00|      17.00000       43350.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0150 705527                2570.000  SF   |      15.00000       38550.00|      18.30000       47031.00|      17.00000       43690.00

  CURB RAMP, TYPE 5                       |                             |                             |

0160 708500                   2.000  EACH |     250.00000         500.00|     210.00000         420.00|     170.00000         340.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0170 708504                   2.000  EACH |     250.00000         500.00|     265.00000         530.00|     300.00000         600.00

  REPLACING CATCH BASIN FRAMES            |                             |                             |

0180 710001                  11.000  EACH |    1000.00000       11000.00|    1210.00000       13310.00|     700.00000        7700.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0190 710002                  22.000  EACH |     800.00000       17600.00|     805.00000       17710.00|     550.00000       12100.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0200 732500                 150.000  TON  |      40.00000        6000.00|      25.00000        3750.00|      22.00000        3300.00

  TOPSOIL                                 |                             |                             |

0210 734013                3500.000  SY   |       0.75000        2625.00|       0.35000        1225.00|       0.57000        1995.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0220 735521                3500.000  SY   |       1.00000        3500.00|       1.10000        3850.00|       1.04000        3640.00

  MULCHING, BONDED FIBER MATRIX BLANKET   |                             |                             |

0230 742500                3120.000  HOUR |      37.78000      117873.60|      37.78000      117873.60|      37.78000      117873.60

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2009

     CALL ORDER   : 003                     CONTRACT ID : 29-061-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/08                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0240 742514                 312.000  HOUR |      54.78000       17091.36|      54.78000       17091.36|      54.78000       17091.36

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0250 743003                  80.000  EADY |      30.00000        2400.00|      25.00000        2000.00|      25.00000        2000.00

  ARROWPANELS, TYPE C                     |                             |                             |

0260 743514                  65.000  EADY |      75.00000        4875.00|      35.00000        2275.00|      80.00000        5200.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0270 743537                  70.000  EADY |     110.00000        7700.00|      90.00000        6300.00|     125.00000        8750.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0280 744505                  23.000  EACH |     550.00000       12650.00|     212.00000        4876.00|     670.00000       15410.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0290 744520                  23.000  EACH |     850.00000       19550.00|     775.00000       17825.00|    1000.00000       23000.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0300 745527                1050.000  LF   |      15.00000       15750.00|      12.75000       13387.50|      12.50000       13125.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0310 745542                 475.000  LF   |      28.00000       13300.00|      24.45000       11613.75|      26.00000       12350.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0320 745544                 575.000  LF   |       9.00000        5175.00|      10.60000        6095.00|       7.80000        4485.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0330 746591                 450.000  EADY |      40.00000       18000.00|      35.00000       15750.00|      21.00000        9450.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0340 746774               15640.000  LF   |       9.00000      140760.00|       8.70000      136068.00|       7.80000      121992.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0350 746830                  10.000  CY   |     800.00000        8000.00|     400.00000        4000.00|     160.00000        1600.00

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

0360 746850                  21.000  EACH |     800.00000       16800.00|     755.00000       15855.00|     835.00000       17535.00

  POLE BASE, TYPE 4                       |                             |                             |

0370 748015               18950.000  SF   |       3.00000       56850.00|       3.20000       60640.00|       2.60000       49270.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2009

     CALL ORDER   : 003                     CONTRACT ID : 29-061-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/08                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0380 748019              208640.000  LF   |       0.20000       41728.00|       0.09000       18777.60|       0.10000       20864.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0390 748026               37900.000  SF   |       1.00000       37900.00|       0.25000        9475.00|       0.25000        9475.00

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0400 748027                 520.000  LF   |       1.00000         520.00|       2.65000        1378.00|       4.10000        2132.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0410 748502                 520.000  EACH |      35.00000       18200.00|      33.00000       17160.00|      27.00000       14040.00

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

0420 748506              104320.000  LF   |       0.35000       36512.00|       0.35000       36512.00|       0.31000       32339.20

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0430 758000                 575.000  SY   |      25.00000       14375.00|      14.00000        8050.00|       1.00000         575.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0435 760502               91000.000  SYIN |       1.50000      136500.00|       0.26000       23660.00|       0.58000       52780.00

  PAVEMENT MILLING, TAPER CUT             |                             |                             |

0440 760505               14600.000  SY   |       3.25000       47450.00|       1.00000       14600.00|       3.00000       43800.00

  ENTRANCE, DRIVEWAY AND INTERSECTING     |                             |                             |

  STREET PAVEMENT MILLING SURCHARGE       |                             |                             |

0450 760507              216390.000  SYIN |       0.75000      162292.50|       0.24000       51933.60|       0.58000      125506.20

  PROFILE MILLING, HOT-MIX                |                             |                             |

0460 762001                1320.000  LF   |       2.00000        2640.00|       2.15000        2838.00|       0.50000         660.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0470 762002                1000.000  LF   |       6.00000        6000.00|       4.80000        4800.00|       1.00000        1000.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0480 763000                          LUMP |   56408.00000       56408.00|   23000.00000       23000.00|  116277.09000      116277.09

  INITIAL EXPENSE                         |                             |                             |

0490 763500                          LUMP |   56408.00000       56408.00|   25000.00000       25000.00|   53000.00000       53000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0500 763505                 760.000  HOUR |      75.00000       57000.00|      75.00000       57000.00|      75.00000       57000.00

  TRAFFIC OFFICERS                        |                             |                             |

0510 763621                          LUMP |    1980.00000        1980.00|   10000.00000       10000.00|       1.55000           1.55

  CONSTRUCTION ENGINEERING, RE-SURFACING  |                             |                             |

     SECTION TOTALS                       |           $     2,589,923.46|           $     2,428,912.11|           $     2,550,777.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     2,589,923.46|           $     2,428,912.11|           $     2,550,777.00

====================================================================================================================================

     DBE GOALS                             |                 0         %|                            %|                            %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2009

     CALL ORDER   : 003                     CONTRACT ID : 29-061-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/08                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |HARMONY CONSTRUCTION INC     |DIAMOND MATERIALS LLC        |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   Category 0001

                                          |                             |                             |

0010 302005                 300.000  TON  |      39.95000       11985.00|      29.50000        8850.00|      36.00000       10800.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0020 401576                 350.000  TON  |      21.75000        7612.50|      19.00000        6650.00|      44.00000       15400.00

  RECYCLED ASPHALT PAVEMENT               |                             |                             |

0030 401667                 360.000  TON  |      73.35000       26406.00|      76.00000       27360.00|      97.00000       34920.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0035 401668                 200.000  TON  |      85.60000       17120.00|      72.00000       14400.00|      91.00000       18200.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, WEDGE              |                             |                             |

0040 401696                1750.000  TON  |      15.00000       26250.00|      32.65000       57137.50|      36.00000       63000.00

  ENTRANCE, DRIVEWAY AND                  |                             |                             |

  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |

0050 401705                3000.000  TON  |      83.00000      249000.00|      72.25000      216750.00|      80.00000      240000.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0055 401708               13780.000  TON  |      81.20000     1118936.00|      83.60000     1152008.00|      79.00000     1088620.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0070 402000                 190.000  TON  |      92.50000       17575.00|      80.00000       15200.00|     220.00000       41800.00

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0080 406001                5800.000  SYIN |       1.65000        9570.00|       1.40000        8120.00|       1.60000        9280.00

  HOT-MIX PATCHING                        |                             |                             |

0090 701011                1000.000  LF   |      27.00000       27000.00|      16.30000       16300.00|      20.00000       20000.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0100 701022                1670.000  LF   |      32.25000       53857.50|      14.90000       24883.00|      18.00000       30060.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0110 705001                 400.000  SF   |       5.40000        2160.00|       7.50000        3000.00|       4.40000        1760.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0120 705520                 750.000  SF   |      35.60000       26700.00|      30.00000       22500.00|      26.00000       19500.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2009

     CALL ORDER   : 003                     CONTRACT ID : 29-061-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/08                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |HARMONY CONSTRUCTION INC     |DIAMOND MATERIALS LLC        |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0130 705525                 750.000  SF   |      10.00000        7500.00|      13.00000        9750.00|      20.00000       15000.00

  CURB RAMP, TYPE 1                       |                             |                             |

0140 705526                2550.000  SF   |      10.00000       25500.00|      13.00000       33150.00|      18.00000       45900.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0150 705527                2570.000  SF   |      10.00000       25700.00|      13.00000       33410.00|      18.00000       46260.00

  CURB RAMP, TYPE 5                       |                             |                             |

0160 708500                   2.000  EACH |     225.00000         450.00|     350.00000         700.00|     500.00000        1000.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0170 708504                   2.000  EACH |     313.20000         626.40|     400.00000         800.00|     500.00000        1000.00

  REPLACING CATCH BASIN FRAMES            |                             |                             |

0180 710001                  11.000  EACH |    1080.00000       11880.00|     925.00000       10175.00|     900.00000        9900.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0190 710002                  22.000  EACH |     702.00000       15444.00|     450.00000        9900.00|     960.00000       21120.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0200 732500                 150.000  TON  |      34.50000        5175.00|      27.00000        4050.00|      45.00000        6750.00

  TOPSOIL                                 |                             |                             |

0210 734013                3500.000  SY   |       0.25000         875.00|       0.26000         910.00|       0.29000        1015.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0220 735521                3500.000  SY   |       0.50000        1750.00|       0.50000        1750.00|       0.49000        1715.00

  MULCHING, BONDED FIBER MATRIX BLANKET   |                             |                             |

0230 742500                3120.000  HOUR |      37.78000      117873.60|      37.78000      117873.60|      37.78000      117873.60

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0240 742514                 312.000  HOUR |      54.78000       17091.36|      54.78000       17091.36|      54.78000       17091.36

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0250 743003                  80.000  EADY |      30.00000        2400.00|      25.00000        2000.00|      38.00000        3040.00

  ARROWPANELS, TYPE C                     |                             |                             |

0260 743514                  65.000  EADY |      90.00000        5850.00|      85.00000        5525.00|      70.00000        4550.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0270 743537                  70.000  EADY |     135.00000        9450.00|     115.00000        8050.00|     140.00000        9800.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0280 744505                  23.000  EACH |     216.00000        4968.00|     350.00000        8050.00|     220.00000        5060.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0290 744520                  23.000  EACH |     788.40000       18133.20|    1025.00000       23575.00|     780.00000       17940.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 11/06/08

                                                                                                                   PAGE : 003 -7

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2009

     CALL ORDER   : 003                     CONTRACT ID : 29-061-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/08                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |HARMONY CONSTRUCTION INC     |DIAMOND MATERIALS LLC        |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0300 745527                1050.000  LF   |      12.95000       13597.50|      13.00000       13650.00|      13.00000       13650.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0310 745542                 475.000  LF   |      24.85000       11803.75|      27.00000       12825.00|      25.00000       11875.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0320 745544                 575.000  LF   |      10.80000        6210.00|       8.10000        4657.50|      11.00000        6325.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0330 746591                 450.000  EADY |      60.00000       27000.00|      38.00000       17100.00|      48.00000       21600.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0340 746774               15640.000  LF   |       8.85000      138414.00|       8.75000      136850.00|       9.60000      150144.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0350 746830                  10.000  CY   |     432.00000        4320.00|     240.00000        2400.00|     430.00000        4300.00

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

0360 746850                  21.000  EACH |     766.80000       16102.80|     620.00000       13020.00|     760.00000       15960.00

  POLE BASE, TYPE 4                       |                             |                             |

0370 748015               18950.000  SF   |       3.25000       61587.50|       3.24000       61398.00|       3.40000       64430.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0380 748019              208640.000  LF   |       0.19000       39641.60|       0.10000       20864.00|       0.19000       39641.60

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0390 748026               37900.000  SF   |       0.54000       20466.00|       0.50000       18950.00|       1.10000       41690.00

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0400 748027                 520.000  LF   |       2.70000        1404.00|       2.70000        1404.00|       2.00000        1040.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0410 748502                 520.000  EACH |      30.25000       15730.00|      30.24000       15724.80|      28.00000       14560.00

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

0420 748506              104320.000  LF   |       0.36000       37555.20|       0.36000       37555.20|       0.33000       34425.60

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0430 758000                 575.000  SY   |      27.00000       15525.00|      18.17000       10447.75|      26.00000       14950.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2009

     CALL ORDER   : 003                     CONTRACT ID : 29-061-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/08                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |HARMONY CONSTRUCTION INC     |DIAMOND MATERIALS LLC        |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0435 760502               91000.000  SYIN |       0.79000       71890.00|       0.49000       44590.00|       0.41000       37310.00

  PAVEMENT MILLING, TAPER CUT             |                             |                             |

0440 760505               14600.000  SY   |       1.50000       21900.00|       2.90000       42340.00|       1.40000       20440.00

  ENTRANCE, DRIVEWAY AND INTERSECTING     |                             |                             |

  STREET PAVEMENT MILLING SURCHARGE       |                             |                             |

0450 760507              216390.000  SYIN |       0.29000       62753.10|       0.58000      125506.20|       0.37000       80064.30

  PROFILE MILLING, HOT-MIX                |                             |                             |

0460 762001                1320.000  LF   |       1.50000        1980.00|       1.80000        2376.00|       2.20000        2904.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0470 762002                1000.000  LF   |       7.55000        7550.00|       3.00000        3000.00|       4.80000        4800.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0480 763000                          LUMP |   62050.00000       62050.00|   30000.00000       30000.00|   21000.00000       21000.00

  INITIAL EXPENSE                         |                             |                             |

0490 763500                          LUMP |   20000.00000       20000.00|   90000.00000       90000.00|   70000.00000       70000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0500 763505                 760.000  HOUR |      75.00000       57000.00|      75.00000       57000.00|      75.00000       57000.00

  TRAFFIC OFFICERS                        |                             |                             |

0510 763621                          LUMP |    4850.00000        4850.00|    3000.00000        3000.00|    3000.00000        3000.00

  CONSTRUCTION ENGINEERING, RE-SURFACING  |                             |                             |

     SECTION TOTALS                       |           $     2,584,169.01|           $     2,624,576.91|           $     2,649,464.46

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     2,584,169.01|           $     2,624,576.91|           $     2,649,464.46

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 11/06/08

                                                                                                                   PAGE : 003 -9

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2009

     CALL ORDER   : 003                     CONTRACT ID : 29-061-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/08                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   Category 0001

                                          |                             |                             |

0010 302005                 300.000  TON  |      38.40000       11520.00|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0020 401576                 350.000  TON  |      31.00000       10850.00|                             |

  RECYCLED ASPHALT PAVEMENT               |                             |                             |

0030 401667                 360.000  TON  |      91.25000       32850.00|                             |

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0035 401668                 200.000  TON  |      78.40000       15680.00|                             |

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, WEDGE              |                             |                             |

0040 401696                1750.000  TON  |      21.00000       36750.00|                             |

  ENTRANCE, DRIVEWAY AND                  |                             |                             |

  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |

0050 401705                3000.000  TON  |      80.30000      240900.00|                             |

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0055 401708               13780.000  TON  |      80.50000     1109290.00|                             |

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0070 402000                 190.000  TON  |      75.00000       14250.00|                             |

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0080 406001                5800.000  SYIN |       2.00000       11600.00|                             |

  HOT-MIX PATCHING                        |                             |                             |

0090 701011                1000.000  LF   |      37.00000       37000.00|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0100 701022                1670.000  LF   |      37.00000       61790.00|                             |

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0110 705001                 400.000  SF   |       6.00000        2400.00|                             |

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0120 705520                 750.000  SF   |      33.75000       25312.50|                             |

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2009

     CALL ORDER   : 003                     CONTRACT ID : 29-061-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/08                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0130 705525                 750.000  SF   |      21.00000       15750.00|                             |

  CURB RAMP, TYPE 1                       |                             |                             |

0140 705526                2550.000  SF   |      21.10000       53805.00|                             |

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0150 705527                2570.000  SF   |      21.10000       54227.00|                             |

  CURB RAMP, TYPE 5                       |                             |                             |

0160 708500                   2.000  EACH |     265.00000         530.00|                             |

  REPLACING CATCH BASIN GRATES            |                             |                             |

0170 708504                   2.000  EACH |     900.00000        1800.00|                             |

  REPLACING CATCH BASIN FRAMES            |                             |                             |

0180 710001                  11.000  EACH |     795.00000        8745.00|                             |

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0190 710002                  22.000  EACH |     740.00000       16280.00|                             |

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0200 732500                 150.000  TON  |      31.00000        4650.00|                             |

  TOPSOIL                                 |                             |                             |

0210 734013                3500.000  SY   |       0.32000        1120.00|                             |

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0220 735521                3500.000  SY   |       2.50000        8750.00|                             |

  MULCHING, BONDED FIBER MATRIX BLANKET   |                             |                             |

0230 742500                3120.000  HOUR |      37.78000      117873.60|                             |

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0240 742514                 312.000  HOUR |      54.78000       17091.36|                             |

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0250 743003                  80.000  EADY |      26.50000        2120.00|                             |

  ARROWPANELS, TYPE C                     |                             |                             |

0260 743514                  65.000  EADY |      87.00000        5655.00|                             |

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0270 743537                  70.000  EADY |     229.00000       16030.00|                             |

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0280 744505                  23.000  EACH |     210.00000        4830.00|                             |

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0290 744520                  23.000  EACH |     772.00000       17756.00|                             |

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2009

     CALL ORDER   : 003                     CONTRACT ID : 29-061-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/08                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0300 745527                1050.000  LF   |      12.70000       13335.00|                             |

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0310 745542                 475.000  LF   |      24.30000       11542.50|                             |

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0320 745544                 575.000  LF   |      11.00000        6325.00|                             |

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0330 746591                 450.000  EADY |      53.00000       23850.00|                             |

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0340 746774               15640.000  LF   |       8.65000      135286.00|                             |

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0350 746830                  10.000  CY   |     425.00000        4250.00|                             |

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

0360 746850                  21.000  EACH |     750.00000       15750.00|                             |

  POLE BASE, TYPE 4                       |                             |                             |

0370 748015               18950.000  SF   |       3.38000       64051.00|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0380 748019              208640.000  LF   |       0.18000       37555.20|                             |

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0390 748026               37900.000  SF   |       1.06000       40174.00|                             |

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0400 748027                 520.000  LF   |       1.75000         910.00|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0410 748502                 520.000  EACH |      27.50000       14300.00|                             |

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

0420 748506              104320.000  LF   |       0.33000       34425.60|                             |

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0430 758000                 575.000  SY   |      29.35000       16876.25|                             |

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH I, 2009

     CALL ORDER   : 003                     CONTRACT ID : 29-061-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/08                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0435 760502               91000.000  SYIN |       0.32000       29120.00|                             |

  PAVEMENT MILLING, TAPER CUT             |                             |                             |

0440 760505               14600.000  SY   |       1.40000       20440.00|                             |

  ENTRANCE, DRIVEWAY AND INTERSECTING     |                             |                             |

  STREET PAVEMENT MILLING SURCHARGE       |                             |                             |

0450 760507              216390.000  SYIN |       0.22000       47605.80|                             |

  PROFILE MILLING, HOT-MIX                |                             |                             |

0460 762001                1320.000  LF   |       2.15000        2838.00|                             |

  SAW CUTTING, HOT MIX                    |                             |                             |

0470 762002                1000.000  LF   |       4.75000        4750.00|                             |

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0480 763000                          LUMP |   59300.00000       59300.00|                             |

  INITIAL EXPENSE                         |                             |                             |

0490 763500                          LUMP |   88400.00000       88400.00|                             |

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0500 763505                 760.000  HOUR |      75.00000       57000.00|                             |

  TRAFFIC OFFICERS                        |                             |                             |

0510 763621                          LUMP |   12500.00000       12500.00|                             |

  CONSTRUCTION ENGINEERING, RE-SURFACING  |                             |                             |

     SECTION TOTALS                       |           $     2,697,789.81|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     2,697,789.81|           $             0.00|           $

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================


